



| BID SUMMARY  |   |      |          |                     |                     | BIDDER #1  |                     | BIDDER #2                  |                     | BIDDER #3                       |                     |              |
|--|---|------|----------|---------------------|---------------------|--|---------------------|----------------------------|---------------------|---------------------------------|---------------------|--------------|
| <b>Owner:</b> EAST VALLEY SCHOOL DISTRICT NO. 90   |   |      |          |                     |                     | Reclaim Company  |                     | Wesslen Construction, Inc. |                     | Chervenell Construction Company |                     |              |
| <b>Project:</b> EAST VALLEY CENTRAL FIELD MODIFICATIONS RE-BID   |   |      |          |                     |                     | P.O. Box 4136  |                     | P.O. Box 56                |                     | P.O. Box 6935                   |                     |              |
| <b>HLA Project No.:</b> 16070  |   |      |          |                     |                     | Yakima, WA 98904   |                     | Spokane, WA 99210          |                     | Kennewick, WA 99336             |                     |              |
| <b>Bid Opening Date:</b> January 17, 2017  |   |      |          |                     |                     |  |                     |                            |                     |                                 |                     |              |
| Item No.   | Item Description  | Unit | Quantity | ENGINEER'S ESTIMATE |                     | Unit Price   | Amount              | Unit Price                 | Amount              | Unit Price                      | Amount              |              |
|  |   |      |          | Unit Price          | Amount              |  |                     |                            |                     |                                 |                     |              |
| <b>SCHEDULE A - BASE BID</b>   |   |      |          |                     |                     |  |                     |                            |                     |                                 |                     |              |
| 1  | Field Modifications   | LS   | 1        | \$108,000.00        | \$108,000.00        | \$95,000.00  | \$95,000.00         | \$121,140.00               | \$121,140.00        | \$126,352.00                    | \$126,352.00        |              |
| <b>SCHEDULE A SUBTOTAL</b>   |   |      |          |                     | <b>\$108,000.00</b> |  | <b>\$95,000.00</b>  |                            | <b>\$121,140.00</b> |                                 | <b>\$126,352.00</b> |              |
| <b>STATE SALES TAX 7.9%</b>  |   |      |          |                     | <b>\$8,532.00</b>   |  | <b>\$7,505.00</b>   |                            | <b>\$9,570.06</b>   |                                 | <b>\$9,981.81</b>   |              |
| <b>SCHEDULE A TOTAL</b>  |   |      |          |                     | <b>\$116,532.00</b> |  | <b>\$102,505.00</b> |                            | <b>\$130,710.06</b> |                                 | <b>\$136,333.81</b> |              |
| <b>SCHEDULE B - ALTERNATE BID ITEMS</b>  |   |      |          |                     |                     |  |                     |                            |                     |                                 |                     |              |
| 2A   | Lock+Load retaining Wall including Beam Guardrail and Anchors | LS   | 1        | \$70,000.00         | \$70,000.00         | \$125,000.00   | \$125,000.00        | \$110,850.00               | \$110,850.00        | \$93,300.00                     | \$93,300.00         |              |
| 2B   | Ultraplank Gravity Retaining Wall                             | LS   | 1        | \$60,000.00         | \$60,000.00         | \$99,000.00  | \$99,000.00         | \$82,326.00                | \$82,326.00         | \$84,300.00                     | \$84,300.00         |              |
| <b>SCHEDULE C - ADDITIVE BID ITEMS</b>   |   |      |          |                     |                     |  |                     |                            |                     |                                 |                     |              |
| 3  | Irrigation System   | LS   | 1        | \$6,000.00          | \$6,000.00          | \$2,000.00   | \$2,000.00          | \$10,200.00                | \$10,200.00         | \$28,850.00                     | \$28,850.00         |              |
| 4  | Long Jump Rubber Synthetic Surfacing                          | LS   | 1        | \$5,000.00          | \$5,000.00          | \$7,735.50   | \$7,735.50          | \$11,400.00                | \$11,400.00         | \$6,900.00                      | \$6,900.00          |              |
| 5  | High Jump Asphalt Pad With Rubber Synthetic Surfacing         | LS   | 1        | \$18,000.00         | \$18,000.00         | \$10,000.00  | \$10,000.00         | \$25,740.00                | \$25,740.00         | \$21,100.00                     | \$21,100.00         |              |
| 6  | Disc Cement Conc. Slab 6-Inch Thick                           | LS   | 1        | \$3,500.00          | \$3,500.00          | \$5,000.00   | \$5,000.00          | \$3,570.00                 | \$3,570.00          | \$3,000.00                      | \$3,000.00          |              |
| 7  | Strip Grass Surfacing and Install Hydroseed                   | LS   | 1        | \$40,000.00         | \$40,000.00         | \$5,000.00   | \$5,000.00          | \$41,100.00                | \$41,100.00         | \$76,000.00                     | \$76,000.00         |              |
| <b>ENGINEER'S REPORT</b>   |   |      |          |                     |                     | <b>ADDITIONAL BASE BID TOTALS</b>  |                     |                            |                     |                                 |                     |              |
| Competitive bids were opened on January 17, 2017. All bids have been reviewed by this office.  |   |      |          |                     |                     | <b>BIDDER</b>  |                     |                            |                     |                                 |                     |              |
| We recommend the contract be awarded to: Reclaim Company   |   |      |          |                     |                     | <b>BID TOTAL</b>   |                     |                            |                     |                                 |                     |              |
| <br>Project Engineer                                 |   |      |          |                     |                     | Allstar Construction Group, Inc.   |                     |                            |                     |                                 |                     | \$162,476.90 |
|  |   |      |          |                     |                     | Granite Construction Company   |                     |                            |                     |                                 |                     | \$199,399.20 |
|  |   |      |          |                     |                     | KRCI, LLC  |                     |                            |                     |                                 |                     | \$219,576.50 |
|  |   |      |          |                     |                     |  |                     |                            |                     |                                 |                     |              |
|  |   |      |          |                     |                     |  |                     |                            |                     |                                 |                     |              |
| <br>* Bid results can be found at: www.hlacivil.com |   |      |          |                     |                     | * State sales tax will be added to any awarded alternate and additive bid items. |                     |                            |                     |                                 |                     |              |
|  |   |      |          |                     |                     | * Highlighted amounts have been corrected.                                       |                     |                            |                     |                                 |                     |              |