BID SUMMARY						BIDDER #1		BIDDER #2		BIDDER #3	
Owner: TOWN OF NACHES						General Industries, Inc.		Industrial Constructors, Inc.		Award Construction, Inc.	
Project: WASTEWATER TREATMENT PLANT HEADWORKS IMPROVEMENTS						P.O. Box 13454 8524 W.		8524 W. Gage	Blvd., A285	980 Willeys Lake Road	
HLA Project No.: 16156						Spokane Valley, WA 99213 Kennewick, WA 99336			Ferndale, WA 98248		
Bid Opening Date: April 24, 2017											
Item	Item Description	Unit	Quantity	ENGINEER'S ESTIMATE							
No.				Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	* Amount
1	Mobilization	LS	1	\$30,000.00	\$30,000.00	\$22,926.00	\$22,926.00	\$25,000.00	\$25,000.00	\$35,000.00	\$35,000.00
2	Headworks Screen System, Complete	LS	1	\$252,000.00	\$252,000.00	\$194,450.00	\$194,450.00	\$265,000.00	\$265,000.00	\$223,500.00	\$223,500.00
3	Headworks Bullding Improvements	LS	1	\$55,000.00	\$55,000.00	\$52,550.00	\$52,550.00	\$90,000.00	\$90,000.00	\$165,000.00	\$165,000.00
4	Dry Well Pump and Modifications, Complete	LS	1	\$6,200.00	\$6,200.00	\$22,400.00	\$22,400.00	\$37,400.00	\$37,400.00	\$23,000.00	\$23,000.00
5	Electrical and Control System Improvements, Complete	LS	1	\$20,000.00	\$20,000.00	\$30,110.00	\$30,110.00	\$12,500.00	\$12,500.00	\$14,000.00	\$14,000.00
6	Minor Change	LS	EST.	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
	BID SUBTOTAL \$365,700.00						\$324,936.00		\$432,400.00		\$463,000.00
STATE SALES TAX 7.9% \$28,890.30							\$25,669.94		\$34,159.60		\$36,577.00
BID TOTAL \$394,590.30							\$350,605.94		\$466,559.60		\$499,577.00
ENGINEER'S REPORT						ADDITIONAL BID TOTALS					
						BIDDER				BID TOTAL	
Competitive bids were opened on April 24, 2017. All bids have been reviewed by this office.											
We recommend the contract be awarded to: General Industries, Inc.											
22/le 4/24/2017											
Project Engineer Date											
Engineering and Land Surveying, Inc.											
*Bid re	sults can be found at: www.hlacivil.com	*Highlighted ar	*Highlighted amounts have been corrected.								