BID SUMMARY							BIDDER #1		BIDDER #2		BIDDER #3	
Owner: CITY OF TIETON							Schneider Water Services		Tacoma Pump and Drilling		Jensen Drilling Company	
Project: WELL NO. 4 - DRILLING, CASING, AND TESTING							21881 River Road NE		Co., Inc.		1775 Henderson Avenue	
HLA Project No.: 18042A						St. Paul, OR 97137		30316 Mountain Highway		Eugene, OR 97403		
Bid	Opening Date: July 18, 2018							Graham, WA 98	3338			
Item	ltom Donasiakias	Unit	Quantity	ENGINEER'S ESTIMATE								
No.	Item Description			Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	
1	Minor Change	FA	EST.	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	
2	Mobilization	LS	1	\$30,000.00	\$30,000.00	\$37,300.00	\$37,300.00	\$40,000.00	\$40,000.00	\$25,000.00	\$25,000.00	
3	Drill and Install Temporary 14-Inch Surface Seal Casing Using Air Rotary	LF	200	\$250.00	\$50,000.00	\$220.00	\$44,000.00	\$250.00	\$50,000.00	\$277.00	\$55,400.00	
4	Drill Maximum Diameter Hole Below 14-Inch Casing Using Reverse Circulation Rotary	LF	260	\$180.00	\$46,800.00	\$140.00	\$36,400.00	\$190.00	\$49,400.00	\$207.00	\$53,820.00	
5	Furnish and Install 10-Inch Pump Chamber Casing	LF	220	\$100.00	\$22,000.00	\$45.00	\$9,900.00	\$65.00	\$14,300.00	\$97.00	\$21,340.00	
6	Cement Grout 10-Inch Casing	LF	220	\$50.00	\$11,000.00	\$60.00	\$13,200.00	\$60.00	\$13,200.00	\$17.00	\$3,740.00	
7	Furnish and Install 8-Inch Liner Casing	LF	180	\$80.00	\$14,400.00	\$40.00	\$7,200.00	\$40.00	\$7,200.00	\$47.00	\$8,460.00	
8	Furnish and Install 8-Inch Stainless Steel Well Screen	LF	60	\$200.00	\$12,000.00	\$150.00	\$9,000.00	\$160.00	\$9,600.00	\$97.00	\$5,820.00	
9	Furnish and Install Filter Pack	LF	240	\$80.00	\$19,200.00	\$55.00	\$13,200.00	\$60.00	\$14,400.00	\$57.00	\$13,680.00	
10	Alignment Testing	LS	1	\$3,000.00	\$3,000,00	\$1,900.00	\$1,900.00	\$5,000.00	\$5,000.00	\$2,700.00	\$2,700.00	
11	Video Inspection	EA	2	\$1,500.00	\$3,000.00	\$1,500.00	\$3,000.00	\$2,000.00	\$4,000.00	\$4,500.00	\$9,000.00	
12	Well Development	HR	40	\$400.00	\$16,000.00	\$350.00	\$14,000.00	\$500.00	\$20,000.00	\$375.00	\$15,000.00	
13	Well Disinfection	LS	1	\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$1,500.00	\$1,500.00	\$2,700.00	\$2,700.00	
14	Furnish, Install and Remove Test Pump for Pumping Tests	LS	1	\$15,000.00	\$15,000.00	\$24,600.00	\$24,600.00	\$10,500.00	\$10,500.00	\$15,000.00	\$15,000.00	
15	Operate Test Pump for Step-Drawdown and Constant Rate Tests	HR	60	\$250.00	\$15,000.00	\$250.00	\$15,000.00	\$240.00	\$14,400.00	\$375.00	\$22,500.00	
16	Standby Time	HR	8	\$250.00	\$2,000.00	\$230.00	\$1,840.00	\$375.00	\$3,000.00	\$375,00	\$3,000.00	
17	Complete Wellhead	LS	1	\$1,000.00	\$1,000.00	\$700.00	\$700.00	\$2,000.00	\$2,000.00	\$3,500.00	\$3,500.00	
18	Site Cleanup	LS	1	\$5,000.00	\$5,000.00	\$2,000.00	\$2,000.00	\$2,500.00	\$2,500.00	\$5,000.00	\$5,000.00	
		JBTOTAL		\$276,400.00		\$243,740.00		\$271,000.00		\$275,660.00		
	7.9% S	LES TAX		\$21,835.60		\$19,255.46		\$21,409.00		\$21,777.14		
		D TOTAL		\$298,235.60		\$262,995.46		\$292,409.00		\$297,437.14		

BID SUMMARY						BIDDER #1		BIDDER #2		BIDDER #3		
Owner: CITY OF TIETON					Schneider Water Services		Tacoma Pump and Drilling		Jensen Drilling Company			
Project: WELL NO. 4 - DRILLING, CASING, AND TESTING					21881 River Road NE		Co., Inc.		1775 Henderson Avenue			
HLA Project No.: 18042A						St. Paul, OR 97137		30316 Mountain Highway		Eugene, OR 97403		
Bid Opening Date: July 18, 2018								Graham, WA 98338		4		
tem	Item Description	Unit	Quantity	ENGINEER'S ESTIMATE								
No.				Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	
ENGINEER'S REPORT						ADDITIONAL BID TOTALS						
Competitive bids were opened on July 18, 2018. All bids have been reviewed by this office. We recommend the contract be awarded to: Schneider Water Services						BIDDER				BID TOTAL		
						Gregory Drilling, Inc.				\$319,276.10		
Project Engineer	, M		7/18 Date	3/2018								
	*H Engineering and	L. A.	A g, Inc.									
Bid results can be found at: www,hlacivil.com						*Highlighted amounts have been corrected.						