BID SUMMARY						BIDDER #1		BIDDER #2		BIDDER #3	
Owner: CITY OF SELAH					Scout Lake Construction, Inc.		General Industries, Inc.		Western Engineering Constructors,		
Project: WELL NO. 6 AND ZONE 3 PUMP STATION REBUILD						P.O. Box 1060		P.O. box 13454		Inc.	
HLA Project No.: 19148						Selah, WA 98942		Spokane Valley, WA 99213		500 Locust	
Bid Opening Date: January 21, 2020										Ellensburg, WA 98926	
Item		Unit	Quantity	ENGINEER'S ESTIMATE							
No.	Item Description			Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1 Minor Change		FA	EST.	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
2 Mobilization		LS	1	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00	\$21,996.17	\$21,996.17	\$7,000.00	\$7,000.00
3 Existing Building Demolition, Complete		LS	1	\$20,000.00	\$20,000.00	\$10,000.00	\$10,000.00	\$11,866.80	\$11,866.80	\$20,000.00	\$20,000.00
4 Roof Structure Rebuild, Complete		LS	1	\$85,000.00	\$85,000.00	\$59,500.00	\$59,500.00	\$76,368.78	\$76,368.78	\$82,000.00	\$82,000.00
5 Electrical and 0	Control System, Complete	LS	1	\$60,000.00	\$60,000.00	\$26,400.00	\$26,400.00	\$24,405.00	\$24,405.00	\$30,000.00	\$30,000.00
BID SUBTOTAL				\$195,000.00		\$120,900.00		\$144,636.75		\$149,000.00	
STATE SALES TAX 8.2% \$15,990.00						\$9,913.80		\$11,860.21		\$12,218.00	
BID TOTAL \$210,990.00							\$130,813.80		\$156,496.96		\$161,218.00
ENGINEER'S REPORT						ADDITIONAL BID TOTALS					
						BIDDER				BID TOTAL	
Competitive bids were opened on January 21, 2020. All bids have been reviewed by this office.						Belsaas & Smith Construction, Inc.				\$164,572.20	
We recommend the contract be awarded to: Scout Lake Construction, Inc.						Bestebreur Bros. Construction, Inc.				\$193,026.64	
						Selland Construction, Inc.				\$270,500.00	
/ Win B 1/21/2020											
Project Engineer Date											
LII Δ											
Engineering and Land Surveying Inc											
•											
*Bid results can be fou	Bid results can be found at: www.hlacivil.com							*Highlighted amounts have been corrected.			