

BID SUMMARY						BIDDER NO. 1		BIDDER NO. 2		BIDDER NO. 3		
Contracting Agency: City of Tieton Project: 2025 Seal Coat Improvements (RE-BID) HLA Project No. 25064 TIB Project No. 2-E-945(004)-1 Bid Opening Date: January 8, 2026						Interstate Concrete & Asphalt 377 Parker Bridge Road Wapato, WA 98951		Sierra Santa Fe Corporation P.O. Box 1058 Ridgefield, WA 98642		Tommer Construction Company, Inc. P.O. Box 1150 Ephrata, WA 98823		
ITEM NO.	SCH.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
					UNIT PRICE	AMOUNT						
1	A	Minor Change	Est.	FA	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00
2	A	Mobilization	---	LS	\$ 8,000.00	\$ 8,000.00	\$ 18,000.00	\$ 18,000.00	\$ 14,000.00	\$ 14,000.00	\$ 10,000.00	\$ 10,000.00
3	A	Project Temporary Traffic Control	---	LS	\$ 8,000.00	\$ 8,000.00	\$ 6,500.00	\$ 6,500.00	\$ 4,292.25	\$ 4,292.25	\$ 3,577.00	\$ 3,577.00
4	A	Unclassified Excavation	25	CY	\$ 70.00	\$ 1,750.00	\$ 170.00	\$ 4,250.00	\$ 55.06	\$ 1,376.50	\$ 376.08	\$ 9,402.00
5	A	Gravel Street Conversion	3,175	SY	\$ 5.00	\$ 15,875.00	\$ 3.30	\$ 10,477.50	\$ 3.58	\$ 11,366.50	\$ 3.38	\$ 10,731.50
6	A	Chip Seal (Double)	3,175	SY	\$ 12.00	\$ 38,100.00	\$ 5.50	\$ 17,462.50	\$ 9.75	\$ 30,956.25	\$ 8.74	\$ 27,749.50
7	A	Adjust Manhole	1	EA	\$ 1,400.00	\$ 1,400.00	\$ 500.00	\$ 500.00	\$ 1,250.00	\$ 1,250.00	\$ 1,521.04	\$ 1,521.04
8	A	Adjust Valve Box	1	EA	\$ 1,000.00	\$ 1,000.00	\$ 500.00	\$ 500.00	\$ 950.00	\$ 950.00	\$ 1,498.04	\$ 1,498.04
9	B	Minor Change	Est.	FA	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00
10	B	Mobilization	---	LS	\$ 3,500.00	\$ 3,500.00	\$ 700.00	\$ 700.00	\$ 4,200.00	\$ 4,200.00	\$ 2,500.00	\$ 2,500.00
11	B	Project Temporary Traffic Control	---	LS	\$ 6,000.00	\$ 6,000.00	\$ 1,700.00	\$ 1,700.00	\$ 1,507.25	\$ 1,507.25	\$ 3,577.00	\$ 3,577.00
12	B	Scrub and Chip Seal	2,675	SY	\$ 12.00	\$ 32,100.00	\$ 6.00	\$ 16,050.00	\$ 8.13	\$ 21,747.75	\$ 5.26	\$ 14,070.50
13	B	Pavement Markings	---	LS	\$ 400.00	\$ 400.00	\$ 900.00	\$ 900.00	\$ 545.00	\$ 545.00	\$ 960.00	\$ 960.00
14	C	Minor Change	Est.	FA	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00
15	C	Mobilization	---	LS	\$ 2,500.00	\$ 2,500.00	\$ 1,100.00	\$ 1,100.00	\$ 1,817.00	\$ 1,817.00	\$ 2,000.00	\$ 2,000.00
16	C	Project Temporary Traffic Control	---	LS	\$ 2,000.00	\$ 2,000.00	\$ 1,750.00	\$ 1,750.00	\$ 475.50	\$ 475.50	\$ 3,577.00	\$ 3,577.00
17	C	Scrub and Chip Seal	1,250	SY	\$ 12.00	\$ 15,000.00	\$ 6.00	\$ 7,500.00	\$ 8.13	\$ 10,162.50	\$ 5.61	\$ 7,012.50
18	C	Pavement Markings	---	LS	\$ 1,500.00	\$ 1,500.00	\$ 900.00	\$ 900.00	\$ 545.00	\$ 545.00	\$ 840.00	\$ 840.00
19	D	Minor Change	Est.	FA	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00
20	D	Mobilization	---	LS	\$ 2,500.00	\$ 2,500.00	\$ 500.00	\$ 500.00	\$ 1,535.00	\$ 1,535.00	\$ 2,000.00	\$ 2,000.00
21	D	Project Temporary Traffic Control	---	LS	\$ 1,500.00	\$ 1,500.00	\$ 1,700.00	\$ 1,700.00	\$ 380.00	\$ 380.00	\$ 3,577.00	\$ 3,577.00
22	D	Chip Seal	2,000	SY	\$ 6.00	\$ 12,000.00	\$ 3.00	\$ 6,000.00	\$ 2.52	\$ 5,040.00	\$ 4.04	\$ 8,080.00
23	D	Pavement Markings	---	LS	\$ 3,000.00	\$ 3,000.00	\$ 900.00	\$ 900.00	\$ 815.00	\$ 815.00	\$ 960.00	\$ 960.00
24	E	Minor Change	Est.	FA	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00
25	E	Mobilization	---	LS	\$ 2,500.00	\$ 2,500.00	\$ 600.00	\$ 600.00	\$ 4,370.00	\$ 4,370.00	\$ 3,000.00	\$ 3,000.00
26	E	Project Temporary Traffic Control	---	LS	\$ 6,000.00	\$ 6,000.00	\$ 3,300.00	\$ 3,300.00	\$ 755.50	\$ 755.50	\$ 3,577.00	\$ 3,577.00
27	E	Chip Seal	2,200	SY	\$ 6.00	\$ 13,200.00	\$ 3.00	\$ 6,600.00	\$ 2.52	\$ 5,544.00	\$ 4.96	\$ 10,912.00
28	E	Pavement Repair Excavation Incl. Haul	20	SY	\$ 50.00	\$ 1,000.00	\$ 64.00	\$ 1,280.00	\$ 81.70	\$ 1,634.00	\$ 128.82	\$ 2,576.40
29	E	HMA for Pavement Repair Cl. 3/8" PG 64H-28	5	TON	\$ 200.00	\$ 1,000.00	\$ 572.00	\$ 2,860.00	\$ 950.00	\$ 4,750.00	\$ 837.48	\$ 4,187.40
30	E	Pavement Markings	---	LS	\$ 1,000.00	\$ 1,000.00	\$ 900.00	\$ 900.00	\$ 1,032.00	\$ 1,032.00	\$ 960.00	\$ 960.00
31	F	Minor Change	Est.	FA	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00
32	F	Mobilization	---	LS	\$ 2,500.00	\$ 2,500.00	\$ 500.00	\$ 500.00	\$ 2,630.00	\$ 2,630.00	\$ 2,500.00	\$ 2,500.00
33	F	Project Temporary Traffic Control	---	LS	\$ 3,000.00	\$ 3,000.00	\$ 2,100.00	\$ 2,100.00	\$ 653.50	\$ 653.50	\$ 3,577.00	\$ 3,577.00
34	F	Chip Seal	3,425	SY	\$ 6.00	\$ 20,550.00	\$ 3.00	\$ 10,275.00	\$ 2.52	\$ 8,631.00	\$ 3.83	\$ 13,117.75
35	F	Pavement Markings	---	LS	\$ 2,500.00	\$ 2,500.00	\$ 1,450.00	\$ 1,450.00	\$ 1,630.50	\$ 1,630.50	\$ 1,560.00	\$ 1,560.00

BID SUMMARY							BIDDER NO. 1		BIDDER NO. 2		BIDDER NO. 3	
Contracting Agency: City of Tieton Project: 2025 Seal Coat Improvements (RE-BID) HLA Project No. 25064 TIB Project No. 2-E-945(004)-1 Bid Opening Date: January 8, 2026							Interstate Concrete & Asphalt 377 Parker Bridge Road Wapato, WA 98951		Sierra Santa Fe Corporation P.O. Box 1058 Ridgefield, WA 98642		Tommer Construction Company, Inc. P.O. Box 1150 Ephrata, WA 98823	
ITEM NO.	SCH.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
					UNIT PRICE	AMOUNT						
36	G	Minor Change	Est.	FA	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00
37	G	Mobilization	---	LS	\$ 4,000.00	\$ 4,000.00	\$ 600.00	\$ 600.00	\$ 5,025.00	\$ 5,025.00	\$ 5,000.00	\$ 5,000.00
38	G	Project Temporary Traffic Control	---	LS	\$ 4,000.00	\$ 4,000.00	\$ 2,600.00	\$ 2,600.00	\$ 1,216.50	\$ 1,216.50	\$ 3,577.00	\$ 3,577.00
39	G	Chip Seal	6,400	SY	\$ 6.00	\$ 38,400.00	\$ 3.00	\$ 19,200.00	\$ 2.52	\$ 16,128.00	\$ 3.91	\$ 25,024.00
40	G	Pavement Markings	---	LS	\$ 3,000.00	\$ 3,000.00	\$ 2,700.00	\$ 2,700.00	\$ 1,630.50	\$ 1,630.50	\$ 3,000.00	\$ 3,000.00
41	H	Minor Change	Est.	FA	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00
42	H	Mobilization	---	LS	\$ 3,500.00	\$ 3,500.00	\$ 650.00	\$ 650.00	\$ 6,465.00	\$ 6,465.00	\$ 6,000.00	\$ 6,000.00
43	H	Project Temporary Traffic Control	---	LS	\$ 1,500.00	\$ 1,500.00	\$ 2,300.00	\$ 2,300.00	\$ 1,854.50	\$ 1,854.50	\$ 3,577.00	\$ 3,577.00
44	H	Chip Seal	4,900	SY	\$ 6.00	\$ 29,400.00	\$ 3.00	\$ 14,700.00	\$ 2.52	\$ 12,348.00	\$ 3.72	\$ 18,228.00
45	H	Pavement Repair Excavation Incl. Haul	50	SY	\$ 50.00	\$ 2,500.00	\$ 31.00	\$ 1,550.00	\$ 45.00	\$ 2,250.00	\$ 75.57	\$ 3,778.50
46	H	HMA for Pavement Repair Cl. 3/8" PG 64H-28	15	TON	\$ 200.00	\$ 3,000.00	\$ 483.00	\$ 7,245.00	\$ 810.50	\$ 12,157.50	\$ 304.44	\$ 4,566.60
47	H	Pavement Markings	---	LS	\$ 3,000.00	\$ 3,000.00	\$ 2,230.00	\$ 2,230.00	\$ 3,425.00	\$ 3,425.00	\$ 2,400.00	\$ 2,400.00
48	I	Minor Change	Est.	FA	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00
49	I	Mobilization	---	LS	\$ 3,500.00	\$ 3,500.00	\$ 500.00	\$ 500.00	\$ 5,575.00	\$ 5,575.00	\$ 4,000.00	\$ 4,000.00
50	I	Project Temporary Traffic Control	---	LS	\$ 1,500.00	\$ 1,500.00	\$ 2,700.00	\$ 2,700.00	\$ 1,350.00	\$ 1,350.00	\$ 3,577.00	\$ 3,577.00
51	I	Scrub and Chip Seal	3,500	SY	\$ 12.00	\$ 42,000.00	\$ 5.00	\$ 17,500.00	\$ 8.13	\$ 28,455.00	\$ 5.54	\$ 19,390.00
52	I	Pavement Markings	---	LS	\$ 3,000.00	\$ 3,000.00	\$ 1,450.00	\$ 1,450.00	\$ 1,630.00	\$ 1,630.00	\$ 1,560.00	\$ 1,560.00
53	J	Minor Change	Est.	FA	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00
54	J	Mobilization	---	LS	\$ 2,500.00	\$ 2,500.00	\$ 500.00	\$ 500.00	\$ 1,305.00	\$ 1,305.00	\$ 2,000.00	\$ 2,000.00
55	J	Project Temporary Traffic Control	---	LS	\$ 2,000.00	\$ 2,000.00	\$ 1,600.00	\$ 1,600.00	\$ 350.00	\$ 350.00	\$ 3,577.00	\$ 3,577.00
56	J	Chip Seal	1,700	SY	\$ 6.00	\$ 10,200.00	\$ 3.00	\$ 5,100.00	\$ 2.52	\$ 4,284.00	\$ 4.44	\$ 7,548.00
57	J	Pavement Markings	---	LS	\$ 2,000.00	\$ 2,000.00	\$ 900.00	\$ 900.00	\$ 1,031.00	\$ 1,031.00	\$ 960.00	\$ 960.00
58	K	Minor Change	Est.	FA	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00
59	K	Mobilization	---	LS	\$ 2,000.00	\$ 2,000.00	\$ 500.00	\$ 500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,000.00	\$ 2,000.00
60	K	Project Temporary Traffic Control	---	LS	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00	\$ 575.50	\$ 575.50	\$ 3,577.00	\$ 3,577.00
61	K	Scrub and Chip Seal	1,500	SY	\$ 12.00	\$ 18,000.00	\$ 6.00	\$ 9,000.00	\$ 8.13	\$ 12,195.00	\$ 5.01	\$ 7,515.00
62	K	Pavement Markings	1	LS	\$ 2,500.00	\$ 2,500.00	\$ 860.00	\$ 860.00	\$ 1,034.50	\$ 1,034.50	\$ 960.00	\$ 960.00
63	L	Minor Change	Est.	FA	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00
64	L	Mobilization	---	LS	\$ 2,000.00	\$ 2,000.00	\$ 338.00	\$ 338.00	\$ 600.00	\$ 600.00	\$ 2,000.00	\$ 2,000.00
65	L	Project Temporary Traffic Control	---	LS	\$ 2,000.00	\$ 2,000.00	\$ 3,130.00	\$ 3,130.00	\$ 202.50	\$ 202.50	\$ 3,577.00	\$ 3,577.00
66	L	Scrub and Chip Seal	750	SY	\$ 12.00	\$ 9,000.00	\$ 6.00	\$ 4,500.00	\$ 8.13	\$ 6,097.50	\$ 8.00	\$ 6,000.00

BID SUMMARY					BIDDER NO. 1		BIDDER NO. 2		BIDDER NO. 3			
Contracting Agency: City of Tieton Project: 2025 Seal Coat Improvements (RE-BID) HLA Project No. 25064 TIB Project No. 2-E-945(004)-1 Bid Opening Date: January 8, 2026					Interstate Concrete & Asphalt 377 Parker Bridge Road Wapato, WA 98951		Sierra Santa Fe Corporation P.O. Box 1058 Ridgefield, WA 98642		Tommer Construction Company, Inc. P.O. Box 1150 Ephrata, WA 98823			
ITEM NO.	SCH.	DESCRIPTION	QTY.	UNIT	ENGINEER'S ESTIMATE		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
					UNIT PRICE	AMOUNT						
SCHEDULE A - TOTAL						\$ 75,125.00		\$ 58,690.00		\$ 65,191.50		\$ 65,479.08
SCHEDULE B - TOTAL						\$ 42,500.00		\$ 19,850.00		\$ 28,500.00		\$ 21,607.50
SCHEDULE C - TOTAL						\$ 21,500.00		\$ 11,750.00		\$ 13,500.00		\$ 13,929.50
SCHEDULE D - TOTAL						\$ 19,500.00		\$ 9,600.00		\$ 8,270.00		\$ 15,117.00
SCHEDULE E - TOTAL						\$ 25,200.00		\$ 16,040.00		\$ 18,585.50		\$ 25,712.80
SCHEDULE F - TOTAL						\$ 29,050.00		\$ 14,825.00		\$ 14,045.00		\$ 21,254.75
SCHEDULE G - TOTAL						\$ 49,900.00		\$ 25,600.00		\$ 24,500.00		\$ 37,101.00
SCHEDULE H - TOTAL						\$ 43,400.00		\$ 29,175.00		\$ 39,000.00		\$ 39,050.10
SCHEDULE I - TOTAL						\$ 50,500.00		\$ 22,650.00		\$ 37,510.00		\$ 29,027.00
SCHEDULE J - TOTAL						\$ 17,200.00		\$ 8,600.00		\$ 7,470.00		\$ 14,585.00
SCHEDULE K - TOTAL						\$ 25,000.00		\$ 12,860.00		\$ 16,805.00		\$ 14,552.00
SCHEDULE L - TOTAL						\$ 13,500.00		\$ 8,468.00		\$ 7,400.00		\$ 12,077.00
SCHEDULES A, B, C, D, E, F, G, H, I, AND J TOTAL						\$ 373,875.00		\$ 216,780.00		\$ 256,572.00		\$ 282,863.73
SCHEDULES A, B, C, D, E, F, G, H, I, J, AND K TOTAL						\$ 398,875.00		\$ 229,640.00		\$ 273,377.00		\$ 297,415.73
ALL SCHEDULES TOTAL						\$ 412,375.00		\$ 238,108.00		\$ 280,777.00		\$ 309,492.73
ENGINEER'S REPORT					ADDITIONAL BID TOTALS							
Competitive bids were opened January 8, 2026. All bids have been reviewed by this office. We recommend the contract be awarded to: Interstate Concrete & Asphalt.					BIDDER					BID TOTAL		
					Arrow Concrete & Asphalt Specialties, LLC.					\$ 335,721.16		
					Central Washington Asphalt, Inc.					\$ 414,000.00		
					Doolittle Construction, LLC.					\$ 482,562.50		
					Granite Construction Company					Rejected		
Project Engineer _____					Date _____							
					*Highlighted amounts have been corrected.							
					*Bid results can be found at: hlacivil.com							