BID SUMMARY						BIDDER #1		BIDDER #2		BIDDER #3	
Owner: SNOQUALMIE PASS UTILITY DISTRICT					KUBOTA MEMBRANE USA CORP. OVIVO, USA, LLC						
PHASE 1 MEMBRANE BIOREACTOR WASTEWATER TREATMENT PLANT - EQUIPMENT ONLY					11807 NORTH CREEK PARKWAY		2300 GREENHILL DR. #100				
HLA Project No.: 19216					S., SUITE B-109 ROUND ROCK, TX 78664						
Bid Opening Date: January 17, 2020						BOTHELL, WA 98011			o d		
Item	Item Description		Quantity	ENGINEER'S ESTIMATE							
No.	item Description	Unit	Quantity	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
1	Bond, Insurance, Design, and Submittals	LS	1	\$40,000.00	\$40,000.00	\$80,260.00	\$80,260.00	\$141,171.00	\$141,171.00		
2	Skid Mounted Membrane Bioreactor Equipment and Materials, Complete	LS	1	\$800,000.00	\$800,000.00	\$660,250.00	\$660,250.00	\$744,089.00	\$744,089.00	- 40	
3	Fine Screening Equipment	LS	1	\$100,000.00	\$100,000.00	\$126,500.00	\$126,500.00	\$142,420.00	\$142,420.00		
4	Inspection, Startup, Training, Commissioning, and Warranty Support Services	LS	1	\$40,000.00	\$40,000.00	\$54,450.00	\$54,450.00	\$64,424.00	\$64,424.00		
5	Final Startup and Commissioning Reports, Record Drawings, and O&M Manuals	LS	1	\$20,000.00	\$20,000.00	\$12,200.00	\$12,200.00	\$5,153.00	\$5,153.00		
BID SUBTOTAL \$1,000,000.00							\$933,660.00		\$1,097,257.00		
8.0% STATE SALES TAX \$80,000.00						\$74,692.80		\$87,780.56			
BID TOTAL \$1,080,000					\$1,080,000.00		\$1,008,352.80		\$1,185,037.56		
ENGINEER'S REPORT						ADDITIONAL BID TOTALS					
						BIDDER				BID TOTAL	
Competitive bids were opened on January 17, 2020. All bids have been reviewed by this office.						KOCH SEPARATION SOLUTIONS, INC.				\$668,520.00, NON-RESPONSIVE	
We recommend the contract be awarded to: Kubota Membrane USA Corp.						CLOACINA, LLC				\$964,391.28, NON-RESPONSIVE	
News. Suit 1 0/22/2000											
Project Engineer Date											
<b>♦HLA</b>											
	Engineering and Land Surveying, inc.										
*Bid ı	*Bid results can be found at: www.hlacivil.com						*Highlighted amounts have been corrected.				